

PUNJAB UNIVERSITY OF TECHNOLOGY RASUL

TENDER NOTICE

Punjab University of Technology Rasul invites sealed bids/proposals from well-reputed and financially sound firms/suppliers having sufficient relevant experience as per bid documents, registered with Income Tax and Sales Tax Departments as per PPRA rules for purchase of goods for the ADP Scheme titled “Provision of Infrastructural Academic and Operational facilities to the Punjab University of Technology Rasul M.B. Din” in lots/packages **given below** to be delivered and equipments installed (if any) **in concerned Lab (s)**, at PUT Rasul on DDP (Duty Delivered Paid) basis more specifically described in Technical Specifications.

Tender No.	Description of Packages	Estimated Cost/ Bid Security (Rs.)	Mode of Procurement	Closing Date & Time and opening time	Bid rates Validity & Delivery Period
PUT /PMU/ 2023-24/01	Package/ lot No. 01 Furniture & Fixtures Academic Block 2	24,678,404/ 493,600	Single stage two envelope procedure on cumulative cost basis	18.09.2023 11:00AM 11:30AM	120 days 60 days
PUT/PMU/ 2023-24/02	Package/ lot No. 02 Furniture for Academic Block 2	41,453,902/ 829,100	Single stage two envelope procedure on cumulative cost basis	18.09.2023 11:00AM 11:30AM	120 days 90 days
PUT/PMU/ 2023-24/03	Package/ lot No. 03 Computers with Graphic Cards	37,660,200/ 753,300	Single stage two envelope procedure on cumulative cost basis	18.09.2023 02:00PM 02:30PM	120 days 100 days
PUT/PMU/ 2023-24/04	Package/ lot No. 04 Computers, Server, Laptops, Networking, & Switches,	20,745,032/ 415,000	Single stage two envelope procedure on cumulative cost basis	18.09.2023 02:00PM 02:30PM	120 days 100 days
PUT/PMU/ 2023-24/05	Package/ lot No. 05 Printers, Projectors, Sound System, Document Camera	7,315,150/ 146,400	Single stage two envelope procedure on cumulative cost basis	18.09.2023 02:00PM 02:30PM	120 days 100 days
PUT/PMU/ 2023-24/06	Package/ lot No. 06 Generator, UPSs, Photocopier	13,305,500/ 266,200	Single stage two envelope procedure on cumulative cost basis	18.09.2023 11:00AM 11:30AM	120 days 90 days
PUT /PMU/ 2023-24/07	Package/ lot No. 07 Equipments for Geotechnical Lab	13,440,000/ 268,800	Single stage two envelope procedure on cumulative cost basis	19.09.2023 11:00AM 11:30AM	120 days 100 days
PUT/PMU/ 2023-24/08	Package/ lot No. 08 Equipments for Engineering Mechanics Labs Civil & Mechanical	8,690,000/ 173,800	Single stage two envelope procedure on cumulative cost basis	19.09.2023 11:00AM 11:30AM	120 days 100 days
PUT/PMU/ 2023-24/09	Package/ lot No. 09 Equipments for Hydraulics Engineering Lab	33,742,000/ 674,900	Single stage two envelope procedure on cumulative cost basis	19.09.2023 11:00AM 11:30AM	120 days 100 days
PUT/PMU/ 2023-24/10	Package/ lot No. 10 Equipments for Hydrology Lab	10,602,000/ 212,100	Single stage two envelope procedure on cumulative cost basis	19.09.2023 11:00AM 11:30AM	120 days 100 days
PUT /PMU/ 2023-24/11	Package/ lot No. 11 Equipments for Thermodynamics Lab	16,593,000/ 331,900	Single stage two envelope procedure on cumulative cost basis	20.09.2023 11:00AM 11:30AM	120 days 100 days
PUT/PMU/ 2023-24/12	Package/ lot No. 12 Equipments for Machine Tools & Workshops Lab	39,993,000/ 800,000	Single stage two envelope procedure on cumulative cost basis	20.09.2023 11:00AM 11:30AM	120 days 100 days
PUT/PMU/ 2023-24/13	Package/ lot No. 13 Equipments for CAD/CAM Laboratory	7,616,000/ 152,400	Single stage two envelope procedure on cumulative cost basis	20.09.2023 11:00AM 11:30AM	120 days 100 days
PUT /PMU/ 2023-24/14	Package/ lot No. 14 Equipments for Electrical Circuit & Electronics Lab	15,089,000/ 301,800	Two stage two envelope procedure on cumulative cost basis	21.09.2023 11:00AM 11:30AM	120 days 90 days
PUT/PMU/ 2023-24/15	Package/ lot No. 15 Equipments for Power Electronics Lab	20,948,000/ 419,000	Single stage two envelope procedure on cumulative cost basis	21.09.2023 11:00AM 11:30AM	120 days 90 days
PUT/PMU/ 2023-24/16	Package/ lot No. 16 Equipments for Electrical Machines Lab	38,850,000/ 777,000	Single stage two envelope procedure on cumulative cost basis	21.09.2023 11:00AM 11:30AM	120 days 90 days

PUT/PMU/ 2023-24/17	Package/ lot No. 17 Equipments for Measuring Instruments Lab	22,287,000/ 445,800	Two stage two envelope procedure on cumulative cost basis	21.09.2023 11:00AM 11:30AM	120 days 90 days
PUT /PMU/ 2023-24/18	Package/ lot No. 18 1000 CC Cars 3 Nos.	12,312,000/ 246,300	Single stage two envelope procedure on cumulative cost basis	22.09.2023 11:00AM 11:30AM	120 days 120 days
PUT/PMU/ 2023-24/19	Package/ lot No. 19 Tractor with Accessories etc.	3,343,000/ 66,900	Single stage two envelope procedure on cumulative cost basis	22.09.2023 11:00AM 11:30AM	120 days 120 days

Interested eligible bidders can obtain bid documents in English language containing detailed item specifications, quantity and terms & conditions from office of the Project Director, Punjab University of Technology Rasul from 09:00AM. to 03:00PM. on any working day (Monday to Friday), on submission of written application and upon payment of non-refundable tender fee Rs. **5000/-** per package which should be deposited in **university account No. 3174230619 NBP GSE Rasul Branch code 0469, Account Title: “Punjab University of Technology Rasul, Fund”**. Bid documents can also be **downloaded** from websites of PPRA or from Punjab University of Technology Rasul www.putrasul.edu.pk. In this case, tender fee can be transferred/ deposited online per package and send scanned copy of online transfer /deposit receipt by email before closing date for issuance of bid registered number. In case of any query, guidance can be sought from Imtiaz Ahmad Awan, Procurement Officer of the University. (Tel: +92 (336) 1031892, Email: rasulian786@gmail.com).

The sealed bids/proposals marked with Tender for relevant Package No. & name supported with Financial Proposal along with a bid security as given against each lot above in shape of **CDR/ Bank Guarantee** in favor of the **Punjab University of Technology Rasul** should reach in the Office of Project Director, **Punjab University of Technology Rasul** latest by **closing date & time given above**. Bids will be opened on the same day after **30 minutes of closing time** by the Procurement Committee, in the presence of the bidders or their authorized representatives who wish to attend the meeting.

PUT Rasul will not be responsible for any cost or expense incurred by Bidders in connection with the preparation or delivery of Bids. In case the last date of submission of bids falls on closed official days/ holidays, the date for submission and opening of the bids shall be the next working day (Monday to Friday). University NTN is 9022261-4.

- **Bid documents will be issued from the date of publication of Tender Notice.**
- **Last date of issuance of bid documents is September 18,2023.**

Note: Procurement shall be governed by Punjab Procurement Rules, 2014.

Project Director (PMU), Punjab University of Technology Rasul

PUNJAB UNIVERSITY OF TECHNOLOGY RASUL

CORRIGENDUM NOTICE

It is for the information of all concerned that in the “Tender Notice” published vide IPL 6934 in daily newspaper **Jang Lahore** on **28-08-2023** and Daily newspaper “**The News**” Rawalpindi on **27-08-2023**. Corrigendum is being published upto following extents:

The dates for tender No. PUT/PMU/2023-24/01 to PUT/PMU/2023-24/10 will be read as under:

Corrigendum issued for	Re-scheduled dates
Last date of issuance of bid documents is:	September 18, 2023 03:00 PM.
Closing/ receiving date for submission of Bids/	September 19,2023 11:00 AM
Date & Time for opening of Bids/ Tenders	September 19,2023 11:30 AM

The tender No. PUT/PMU/2023-24/11 to PUT/PMU/2023-24/19 have been cancelled and are being re-published separately.

All other terms and conditions will remain the same.

Engr. Meraj ul Islam, Project Director (PMU), Punjab University of Technology Rasul
